

Offer: Sustainability Manager POC

Microsoft Solution Area: **Sustainability**

Microsoft Solution Play: **Build a Sustainable IT Infrastructure**



Overview

Sustainability is becoming a top priority and companies today need to take control of their data to report and reduce carbon emissions. Whether you are looking to ensure compliance, enhance your reputation, or better meet DEI initiatives, Microsoft Cloud for Sustainability can help you create a safer, more sustainable business mode that can turn ambitious sustainability goals into practical, measurable actions.

Hitachi Solutions provides the experience and expertise help you begin your sustainability journey. This proof-of-concept engagement is designed to deliver a customized Microsoft Cloud for Sustainability quick start and will allow you to embrace and leverage an innovation-led approach to managing sustainability going forward.



4 Weeks



\$80,000+



Contact Hitachi Solutions today to get started!

Why Take Action?

- Understand where you are and where you want to go in your sustainability journey
- Jumpstart your sustainability initiatives and transform your business through environmental, social, and governance capabilities
- Ensure compliance with global regulations and reduce financial fines and risk
- Enhance your brand reputation with customers and community
- Learn where and how to leverage data to create a reporting framework to record and reduce your environmental impact

Outcomes

- Create a POC for a comprehensive, integrated, and increasingly automated sustainability management solution
- Integrate previously disparate data sources into a new record system to consistently deliver the foundational intelligence you need to manage sustainability initiatives effectively
- Generate an actionable roadmap for sustainability next steps

➔ [Contact Hitachi Solutions](#) today to get started!

Offer: Sustainability Manager POC

Microsoft Solution Area: **Sustainability**

Microsoft Solution Play: **Build a Sustainable IT Infrastructure**



Activities and Deliverables

PHASE	ACTIVITIES	KEY DELIVERABLES
Workshop & Assessment	• Problem definition, triggers, customer timelines, organizational impact, TCO value • Sustainability program management – Specific, measurable goals and targets and organizational structure in Sustainability Manager • Define data ingestion for reference or master data, transactional data, and analytical data: - Data model and architecture, environmental data capturing, sustainability data adoption • Microsoft Cloud for Sustainability overview and next steps	• Business objectives • Defined referential information • Defined data sources (master, transactional and analytical) • KPIs and calculations • Source-to-target mapping document, including: - Scope 1 emissions (Direct) - Scope 2 emissions (Indirect) - Scope 3 emissions (Indirect) - Other (ex. DEI/Gender)
Sustainability Manager Deployment & Configuration	• Setup reference data • Configure data flow process • Import data/configure connectors • Set up emissions calculations • Design calculations and models and factors mapping • Set up analytical reports, scorecards, and goals	• Sustainability Manager deployed • Configuration data integration for carbon/scope 1 emissions, DEI/Gender • Custom reports in Power BI • Knowledge transfer

Week 1	Week 2	Week 3	Week 4
Workshops			
	Sustainability Manager Deployment and Configuration		
	Data Integration		

For Utilization: **INTERNAL USE ONLY**

Offer: Sustainability Manager POC

Microsoft Solution Area: **Sustainability**

Microsoft Solution Play: **Build a Sustainable IT Infrastructure**



Assumptions

- Customer to provide sustainability and data SME availability for POC modelling
- Data governance and master data management are out of scope for POC build
- The scope of the POC will be limited to Climate Action (Carbon) and Gender Equality (DEI)

Resources and Pricing Details

Full-time:

- 1x Digital Advisory Consultant – 2 Weeks
- 1x Sustainability Architect – 4 Weeks

Part-time:

- 1x D&A Power BI Architect – 4 Weeks
- 1x Project Coordinator – 4 Weeks

Engagement Range:

- Estimated 4 Weeks

Estimated Pricing:

- \$80k+

Microsoft Funding:

- TBD

Next Steps

- Generate a Statement of Work
- For questions, comments, or concerns, reach out to [Tom Bowman](#)